सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 5

e-Stamp

Certificate No.	:	IN-KA97098222636012S
Certificate Issued Date	:	01-Feb-2020 04:04 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BANGALORE10/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08065740837482895
Purchased by	:	K R I D L
Description of Document	:	Article 12 Bond
Description	:	WORKS AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER DASARAHALLI DIVISION BBMP
Second Party	:	K R I D L
Stamp Duty Paid By	:	K R I D L
Stamp Duty Amount(Rs.)	:	500 (Five Hundred only)

सत्यमेव जयते

07145271/2015-16 07-08-2015

KRIDL IN-KA97098222636012S RS. 500 01-FEB-2020 04:04 PM

Please write or type below this line

Agreement No/EE/DD/AGR/547 /2019-20 Dtd : 01/02/2020

1. This Agreement, entered this day ...01..... of..Feb.. 2020 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called first party) and Technical Manager (West) Karnataka Rural Infrastructure Development Limited (KRIDL) (herein after called Second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.

EXECUTIVE ENGINEER-4 KRIDL BBMP DIVISON BENGALURU-560 010

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahangara Palike
Dasarahalli Division, Bengaluru

Scanned with CamScanner

1. BBMP Desires to entrust the work Vide BBMP Letter No. BBMP/EE(SO)/TP/ /19-20, Date:

Sl. No.	P-Code	Name of Work	Sub-Code No.	Amount in Lakhs
1	P/0/99 (Ch. The other Works	Providing CC Cutting at Shanthi Bangalore road and other area Work under the ward no.18 Shanthinagar sub division	4/1.1.0 (BMEC)	49.90 Lakhs

THIS DEED WITNESS AS FOLLOWS

1. The Government of Karnataka in the notification no.[illegible] Dated: [illegible] has exempted Karnataka transparency public procurement Act for execution of Works in KRIDL under Section 4(a)
2. a. KRIDL Shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
   b. Estimate prepared by BBMP at Schedule of rates SR 2018-19 of Bangalore Circle and converted to KRIDL Cost(4.00% KRIDL Service Charges & 12 % GST Included).
   c. Competent authority will accord the Administrative Approval and Technical Sanction will be accorded by competent authority of BBMP.
3. The Work will be Completed within 90 days from the date of handing over of clear sites, release of funds, clearance of estimate, work order/ Agreement whichever is later.
4. Defect liability period shall be 36 months from the date of completion of work.
5. a. If the rates of certain items of work not found in this SR then the same shall be obtained from SR of Minor Irrigation/ National Highway/ PRED/ KUWS & DB.
   b.For Items not found in any of the SR data rate shall be prepared and get approved from the competent authority.
6. BBMP Shall prepare bills as per execution and Which shall be Processed for Payment, the Quality test reports will be Obtained from NABL accredited Quality Control test Labs Where Payments shall be paid by the Second party (i.e. KRIDL).
7. Any variation in quantities, specifications and extra items shall be got is approved from BBMP during the course of execution of works.
8. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item No 4 of General notes of PWD SR of Bangalore Circle Current year.
9. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item No 4 of General notes of PWD SR of Bangalore Circle Current year.
10. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner of BBMP, and whose decision is final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

ASSISTANT EXECUTIVE ENGINEER
KRIDL, BBMP Sanchara Jal Soudha
BENGALURU-560 001

First Party,

EXECUTIVE ENGINEER
Ward-[illegible]
Bangalore-57

Scanned with CamScanner